DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 15/ 2001
Bl D TABULATI ON REPORT * * * TI ME: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGON NO : 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
HAWY . SR 005,518,900 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 AND SR 518 GUY F. ATKI NSON CONSTRUCTI ON, MAX J. KUNEY COMPANY TRI - STATE CONSTRUCTI ON, | NC.
M LI TARY RD TO SR 90C 600 NACHES AVE SW #120- 98055- 120 N RALPH ST 320 - 106TH AVE NE
SEI SM C RETROFI T
00A063 REVI SED 10/ 15/ 2001 PO BOX 940 99202- 4795 98004-5732
PROJECT BH- 0053( 885) RENTON WA 980570940 SPOKANE WA 992020008 BELLEVUE WA 980093686
COUNTY(S) : KI NG CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
65, 511. 00 64, 000. 00 64, 000. 00 40, 000. 00
2 REMOVI NG CEMENT CONC. PAVEMENT
94. 0000 S.Y. 15. 0000 25. 0000 10. 0000 30. 0000
1, 410. 00 2, 350. 00 940. 00 2,820.00
3 REMOVI NG GUARDRAI L
225. 0000 L.F. 10. 0000 3.0000 4. 2500 5. 0000
2, 250. 00 675. 00 956. 25 1, 125. 00
4 REMOVI NG GUARDRAI L ANCHOR
3. 0000 EACH 150. 0000 200. 0000 160. 0000 400. 0000
450. 00 600. 00 480. 00 1, 200. 00
5 REMOVI NG PAINT LI NE
2314. 0000 L.F. 0. 1000 1. 0000 1. 0000 1. 0000
231. 40 2,314.00 2,314.00 2,314.00
6 REMOVI NG RAlI SED PAVEMENT MARKER
1. 5500 HUND 200. 0000 350. 0000 360. 0000 900. 0000
310. 00 542,50 558. 00 1, 395. 00
STRUCTURE
7  COLUWN JACKETI NG BRI DGE NO. 5/515
L.S.
100, 000. 00 65, 000. 00 60, 000. 00 65, 000. 00
8  COLUMN JACKETI NG BRI DGE NO. 518/ 22
L.S.
85, 000. 00 66, 000. 00 60, 000. 00 60, 000. 00
9  COLUMN JACKETI NG BRI DGE NO. 900/ 12W
L.S.
90, 000. 00 66, 000. 00 60, 000. 00 58, 000. 00
10  COLUWMN JACKETI NG BRI DGE NO. 900/ 13W
L.S.
95, 000. 00 66, 000. 00 60, 000. 00 75, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 10/ 15/ 2001

TI ME: 09: 11

PS&E JOB NO: 00A063
CONTRACT NO: 006245

VERSI ON NO : 2

HWY : SR 005, 518, 900

TITLE : SR 5 AND SR 518
M LI TARY RD TO SR 90C
SEI SM C RETROFI T
00A063 REVI SED 10/ 15/ 2001

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0880

BI DS OPENED ON : Oct 31 2001
AWARDED ON : Nov 5 2001

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

GUY F. ATKI NSON CONSTRUCTI ON, MAX J. KUNEY COMPANY TRI - STATE CONSTRUCTI ON, | NC.
600 NACHES AVE SW #120-98055- 120 N RALPH ST 320 - 106TH AVE NE

PO BOX 940 99202- 4795 98004-5732

RENTON WA 980570940 SPOKANE WA 992020008 BELLEVUE WA 980093686

PRQJECT BH- 0053( 885)
COUNTY(S) : KI NG CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
11 CRUSHED SURFACI NG BASE COURSE
16. 0000 C.Y. 40. 0000 80. 0000 28. 0000 80. 0000
640. 00 1, 280. 00 448. 00 1, 280. 00
CEMENT CONCRETE PAVENMENT
12 CEMENT CONC. PAVENENT
20. 0000 C.Y. 250. 0000 200. 0000 250. 0000 150. 0000
5, 000. 00 4, 000. 00 5, 000. 00 3, 000. 00
13 FAST CURI NG CONCRETE PAVENMENT
74.0000 C.Y. 500. 0000 250. 0000 350. 0000 650. 0000
37, 000. 00 18, 500. 00 25, 900. 00 48, 100. 00
14 EPOXY- COATED TIE BAR W TH DRI LL HOLE
50. 0000 EACH 30. 0000 25. 0000 15. 0000 15. 0000
1, 500. 00 1, 250. 00 750. 00 750. 00
15  EPOXY- COATED DOWEL BAR W TH DRI LL HOLE
72.0000 EACH 50. 0000 30. 0000 15. 0000 15. 0000
3, 600. 00 2, 160. 00 1, 080. 00 1, 080. 00
ASPHALT CONCRETE PAVEMENT
16 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
24. 0000 TON 60. 0000 150. 0000 75. 0000 100. 0000
1, 440. 00 3, 600. 00 1, 800. 00 2, 400. 00
EROSI ON CONTROL AND PLANTI NG
17 ESC LEAD
40. 0000 DAY 80. 0000 20. 0000 35. 0000 150. 0000
3, 200. 00 800. 00 1, 400. 00 6, 000. 00
18 SEEDI NG AND FERTI LI ZI NG BY HAND
92. 0000 S.Y. 5. 0000 5. 0000 4. 0000 5. 0000
460. 00 460. 00 368. 00 460. 00
19 I NLET PROTECTI ON
7.0000 EACH 100. 0000 150. 0000 150. 0000 50. 0000
700. 00 1, 050. 00 1, 050. 00 350. 00
20 SILT FENCE
35. 0000 L.F. 5. 0000 20. 0000 10. 0000 5. 0000
175. 00 700. 00 350. 00 175. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 15/ 2001

* % *  BI D TABULATI ON REPORT * * * TI ME: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGON NO : 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
HAWY . SR 005,518,900 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 AND SR 518 GUY F. ATKI NSON CONSTRUCTI ON, MAX J. KUNEY COMPANY TRI - STATE CONSTRUCTI ON, | NC.
M LI TARY RD TO SR 90C 600 NACHES AVE SW #120- 98055- 120 N RALPH ST 320 - 106TH AVE NE
SEI SM C RETROFI T
00A063 REVI SED 10/ 15/ 2001 PO BOX 940 99202- 4795 98004-5732
PROJECT . BH 0053(885) RENTON WA 980570940 SPOKANE WA 992020008 BELLEVUE WA 980093686
COUNTY(S) : KI NG CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
21 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
22 BEAM GUARDRAI L TYPE 1
230. 0000 L.F. 13. 0000 16. 0000 20. 1000 25. 0000
2,990. 00 3, 680. 00 4,623.00 5, 750. 00
23 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
1. 0000 EACH 1, 300. 0000 1, 300. 0000 950. 0000 1, 500. 0000
1, 300. 00 1, 300. 00 950. 00 1, 500. 00
24 BEAM GUARDRAI L NON- FLARED TERM NAL
2.0000 EACH 1, 950. 0000 2,100. 0000 1, 950. 0000 2, 500. 0000
3, 900. 00 4, 200. 00 3,900. 00 5, 000. 00
25 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 450. 0000 500. 0000 490. 0000 600. 0000
450. 00 500. 00 490. 00 600. 00
26 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
263. 0000 L.F. 7.0000 8. 0000 16. 0000 15. 0000
1, 841.00 2,104. 00 4,208. 00 3,945. 00
27 TEMPORARY CONC. BARRI ER
775. 0000 L.F. 10. 0000 12. 0000 11. 2500 15. 0000
7, 750. 00 9, 300. 00 8,718.75 11, 625. 00
28  RESETTI NG TEMPORARY CONC. BARRI ER
243.0000 L.F. 5. 0000 4.0000 3. 8000 10. 0000
1, 215. 00 972. 00 923. 40 2, 430. 00
29 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
238. 0000 L.F. 10. 0000 4.0000 3. 8000 20. 0000
2, 380. 00 952. 00 904. 40 4,760. 00
30 TEMPORARY | MPACT ATTENUATOR
8. 0000 EACH 5, 000. 0000 6, 000. 0000 5, 350. 0000 5, 000. 0000
40, 000. 00 48, 000. 00 42,800. 00 40, 000. 00

31 REPAIR | MPACT ATTENUATOR
EST.
9, 600. 00 9, 600. 00 9, 600. 00 9, 600. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 10/ 15/ 2001

Bl D TABULATI ON REPORT * * * TI ME: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGON NO : 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
HAWY . SR 005,518,900 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 AND SR 518 GUY F. ATKI NSON CONSTRUCTI ON, MAX J. KUNEY COMPANY TRI - STATE CONSTRUCTI ON, | NC.
M LI TARY RD TO SR 90C 600 NACHES AVE SW #120- 98055- 120 N RALPH ST 320 - 106TH AVE NE
SEI SM C RETROFI T
00A063 REVI SED 10/ 15/ 2001 PO BOX 940 99202- 4795 98004-5732
PROJECT BH- 0053( 885) RENTON WA 980570940 SPOKANE WA 992020008 BELLEVUE WA 980093686
COUNTY(S) : KI NG CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 RESETTI NG | MPACT ATTENUATOR
2.0000 EACH 800. 0000 800. 0000 825. 0000 5, 000. 0000
1, 600. 00 1, 600. 00 1, 650. 00 10, 000. 00
33 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 5, 000. 0000 4,000. 0000 5, 000. 0000 10, 000. 0000
10, 000. 00 8, 000. 00 10, 000. 00 20, 000. 00
34 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
50. 0000 HR 35. 0000 45. 0000 50. 0000 45. 0000
1, 750. 00 2, 250. 00 2, 500. 00 2, 250. 00
35 PAINT LINE
1934. 0000 L.F. 0. 2000 1. 0000 0. 8500 1. 0000
386. 80 1, 934. 00 1, 643. 90 1, 934.00
36 RAI SED PAVEMENT MARKER TYPE 1
1.1700 HUND 200. 0000 650. 0000 660. 0000 700. 0000
234.00 760. 50 772.20 819. 00
37 RAI SED PAVEMENT MARKER TYPE 2
0. 3300 HUND 600. 0000 1, 150. 0000 1, 200. 0000 1, 200. 0000
198. 00 379.50 396. 00 396. 00
38 TEMPORARY PAVEMENT MARKI NG
3117. 0000 L.F. 0. 3000 2. 0000 1. 2500 1. 5000
935. 10 6, 234. 00 3, 896. 25 4,675. 50
39 SEQUENTI AL ARROW SI GN
780. 0000 HR 5. 0000 4.0000 6. 5000 5. 0000
3, 900. 00 3,120. 00 5,070. 00 3,900. 00
40 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 4, 000. 0000 5, 000. 0000 10, 000. 0000 5, 000. 0000
4, 000. 00 5, 000. 00 10, 000. 00 5, 000. 00
41 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
20. 0000 HR 5. 0000 5. 0000 10. 0000 15. 0000
100. 00 100. 00 200. 00 300. 00
42 TYPE Il BARRI CADE
2.0000 EACH 200. 0000 100. 0000 225. 0000 500. 0000
400. 00 200. 00 450. 00 1, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 15/ 2001

* % *  BI D TABULATI ON REPORT * * * TI ME: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGON NO : 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
HAWY . SR 005,518,900 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 AND SR 518 GUY F. ATKI NSON CONSTRUCTI ON, MAX J. KUNEY COMPANY TRI - STATE CONSTRUCTI ON, | NC.
M LI TARY RD TO SR 90C 600 NACHES AVE SW #120- 98055- 120 N RALPH ST 320 - 106TH AVE NE
SEI SM C RETROFI T
00A063 REVI SED 10/ 15/ 2001 PO BOX 940 99202- 4795 98004-5732
PROJECT . BH 0053(885) RENTON WA 980570940 SPOKANE WA 992020008 BELLEVUE WA 980093686
COUNTY(S) : KI NG CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
10, 860. 00 18, 000. 00 5, 000. 00 2, 500. 00
44 TRAFFI C CONTROL LABOR
1950. 0000 HR 35. 0000 35. 0000 35. 0000 35. 0000
68, 250. 00 68, 250. 00 68, 250. 00 68, 250. 00
45 TRAFFI C CONTROL VEHI CLE
65. 0000 DAY 50. 0000 80. 0000 35. 0000 150. 0000
3, 250. 00 5, 200. 00 2,275.00 9, 750. 00
46 TRAFFI C CONTROL SUPERVI SOR
650. 0000 HR 40. 0000 40. 0000 35. 0000 45. 0000
26, 000. 00 26, 000. 00 22, 750. 00 29, 250. 00
47 CONSTRUCTI ON SI GNS CLASS A
907. 5000 S. F. 15. 0000 12. 0000 15. 0000 15. 0000
13, 612. 50 10, 890. 00 13, 612. 50 13, 612. 50
OTHER | TEMS
48 CONC. SLOPE PROTECTI ON
17. 0000 S.Y. 50. 0000 40. 0000 75. 0000 60. 0000
850. 00 680. 00 1, 275. 00 1, 020. 00
49 ROADSI DE CLEANUP
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
50 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
51 M NOR CHANGE
CALC
-5.00 -5.00 -5.00 -5.00
52 SPILL PREVENTI ON PLAN
L.S.

1, 000. 00 2, 000. 00 1, 200. 00 5, 000. 00



DOT RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 15/ 2001
B Bl D TABULATI ON REPORT * * * TI VE: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGON NO : 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
W . SR 005,518 900 o meeees LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 AND SR 518 GUY F. ATKI NSON CONSTRUCTI ON, MAX J. KUNEY COMPANY TRI - STATE CONSTRUCTI ON, | NC.
M LITARY RD TO SR 90C 600 NACHES AVE SW #120- 98055- 120 N RALPH ST 320 - 106TH AVE NE
SEI SM C RETROFI T
00A063 REVI SED 10/ 15/ 2001 PO BOX 940 99202- 4795 98004-5732
PROJECT . BH 0053(885) RENTON WA 980570940 SPOKANE WA 992020008 BELLEVUE WA 980093686
COUNTY(S) : KI NG CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 829961
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
53 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
40, 000. 00 25, 000. 00 60, 500. 00 5, 000. 00
CONTRACT TOTAL $760, 624. 80 $641, 482. 50 $643, 947. 65 $648, 311. 00



DOT_RGGBO5

PS&E JOB NO: 00A063
CONTRACT NO: 006245
VERSI ON NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0880

HWWY : SR 005, 518, 900
TITLE : SR 5 AND SR 518 W LDER CONSTRUCTI ON COVPANY

M LI TARY RD TO SR 90C

MLLLIARY RD TO S 1525 E MARI NE VI EW DR

00A063 REVI SED 10/ 15/ 2001 98072
PROJECT BH 0053( 885) EVERETT WA 982011927

COUNTY(S) : KING

CONTRACTOR NUMBER :

ATH BIDDER ------- ------

WOODI NVI LLE
892000 CONTRACTOR NUMBER :

- 5TH BI DDER

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE

WA 98072133(

DATE: 10/ 15/2001
TI ME: 09: 11

BI DS OPENED ON : Oct 31 2001

AWARDED ON : Nov 5 2001
------- 6TH BIDDER -------
PCT CONSTRUCTI ON, | NC.

7400 THIRD AVE S

SEATTLE WA 981084143
CONTRACTOR NUMBER : 100262

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
65, 511. 00 64, 000. 00 65, 000. 00 78, 731. 00
2 REMOVI NG CEMENT CONC. PAVEMENT
94. 0000 S.Y. 15. 0000 40. 0000 12. 0000 26.5700
1, 410. 00 3, 760. 00 1, 128. 00 2,497.58
3 REMOVI NG GUARDRAI L
225. 0000 L.F. 10. 0000 5. 0000 5. 0000 4.3600
2, 250. 00 1, 125. 00 1, 125. 00 981. 00
4 REMOVI NG GUARDRAI L ANCHOR
3. 0000 EACH 150. 0000 150. 0000 325. 0000 159. 3900
450. 00 450. 00 975. 00 478.17
5 REMOVI NG PAINT LI NE
2314. 0000 L.F. 0. 1000 1. 0000 1. 0000 1.0100
231. 40 2,314.00 2,314.00 2,337.14
6 REMOVI NG RAlI SED PAVEMENT MARKER
1. 5500 HUND 200. 0000 350. 0000 350. 0000 371.5700
310. 00 542,50 542. 50 575.93
STRUCTURE
7  COLUWN JACKETI NG BRI DGE NO. 5/515
L.S.
100, 000. 00 80, 000. 00 80, 000. 00 77,641. 00
8  COLUMN JACKETI NG BRI DGE NO. 518/ 22
L.S.
85, 000. 00 65, 000. 00 85, 000. 00 73, 201. 00
9  COLUMN JACKETI NG BRI DGE NO. 900/ 12W
L.S.
90, 000. 00 75, 000. 00 80, 000. 00 72, 664. 00
10  COLUWMN JACKETI NG BRI DGE NO. 900/ 13W
L.S.
95, 000. 00 84, 838. 00 105, 000. 00 103, 101. 00



DOT_RGGBO5

PS&E JOB NO: 00A063
CONTRACT NO: 006245

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DATE: 10/ 15/2001
TI ME: 09: 11

BI DS OPENED ON : Oct 31 2001

AWARDED ON : Nov 5 2001

VERSI ON NO : 2 WORK ORDER# : XL0880
HAWY . SR 005,518,900 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE SR 5 AND SR 518 W LDER CONSTRUCTI ON COVPAN) MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON, | NC.
M LI TARY RD TO SR 90C 1525 E MARI NE VI EW DR 20210 142ND AVE NE 7400 THI RD AVE S
SEI SM C RETROFI T
00A063 REVI SED 10/ 15/ 2001 98072
PROJECT BH- 0053( 885) EVERETT WA 982011927 WOODI NVI LLE WA 98072133( SEATTLE WA 981084143
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
11 CRUSHED SURFACI NG BASE COURSE
16. 0000 C.Y. 40. 0000 120. 0000 50. 0000 76.5100
640. 00 1, 920. 00 800. 00 1,224.16
CEMENT CONCRETE PAVEMENT
12 CEMENT CONC. PAVEMENT
20. 0000 C.Y. 250. 0000 100. 0000 200. 0000 185. 8000
5, 000. 00 2, 000. 00 4,000. 00 3, 716. 00
13 FAST CURI NG CONCRETE PAVEMENT
74.0000 C.Y. 500. 0000 200. 0000 215. 0000 355. 2100
37, 000. 00 14, 800. 00 15, 910. 00 26, 285. 54
14 EPOXY- COATED TIE BAR W TH DRI LL HOLE
50. 0000 EACH 30. 0000 30. 0000 12. 0000 49.1800
1, 500. 00 1, 500. 00 600. 00 2, 459. 00
15  EPOXY- COATED DOWEL BAR W TH DRI LL HOLE
72.0000 EACH 50. 0000 50. 0000 15. 0000 49.1800
3, 600. 00 3, 600. 00 1, 080. 00 3,540. 96
ASPHALT CONCRETE PAVEMENI
16 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
24.0000 TON 60. 0000 400. 0000 135. 0000 230. 2800
1, 440. 00 9, 600. 00 3, 240. 00 5,526. 72
EROSI ON CONTROL AND PLANTI NG
17 ESC LEAD
40. 0000 DAY 80. 0000 80. 0000 100. 0000 349. 7500
3, 200. 00 3, 200. 00 4,000. 00 13, 990. 00
18 SEEDI NG AND FERTI LI ZI NG BY HAND
92. 0000 S.Y. 5. 0000 1. 0000 5.0000 11.1700
460. 00 92. 00 460. 00 1,027.64
19 | NLET PROTECTI ON
7.0000 EACH 100. 0000 170. 0000 250. 0000 104. 6100
700. 00 1, 190. 00 1, 750. 00 732.27
20 SILT FENCE
35. 0000 L.F. 5. 0000 18. 0000 20. 0000 18. 7400
175. 00 630. 00 700. 00 655. 90



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 15/ 2001
Bl D TABULATI ON REPORT * * * TI ME: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
HAWY . SR 005,518,900 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE SR 5 AND SR 518 W LDER CONSTRUCTI ON COVPAN) MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON, | NC.
M LI TARY RD TO SR 90C 1525 E MARI NE VI EW DR 20210 142ND AVE NE 7400 THI RD AVE S
SEI SM C RETROFI T
00A063 REVI SED 10/ 15/ 2001 98072
PROJECT . BH 0053(885) EVERETT WA 982011927 WOODI NVI LLE WA 98072133( SEATTLE WA 981084143
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
21 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
22 BEAM GUARDRAI L TYPE 1
230. 0000 L.F. 13. 0000 21. 0000 25. 0000 21. 3100
2,990. 00 4, 830. 00 5, 750. 00 4,901. 30
23 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
1. 0000 EACH 1, 300. 0000 950. 0000 1, 400. 0000 988. 3200
1, 300. 00 950. 00 1, 400. 00 988. 32
24 BEAM GUARDRAI L NON- FLARED TERM NAL
2. 0000 EACH 1, 950. 0000 2, 000. 0000 2, 100. 0000 2,045.5100
3,900. 00 4,000. 00 4,200. 00 4,091.02
25 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 450. 0000 500. 0000 600. 0000 510. 0500
450. 00 500. 00 600. 00 510. 05
26 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
263. 0000 L.F. 7.0000 20. 0000 9. 5000 16. 9000
1, 841. 00 5, 260. 00 2, 498. 50 4,444.70
27 TEMPORARY CONC. BARRI ER
775. 0000 L.F. 10. 0000 11. 0000 7.0000 11. 6900
7,750. 00 8, 525. 00 5,425. 00 9, 059. 75
28  RESETTI NG TEMPORARY CONC. BARRI ER
243. 0000 L.F. 5. 0000 8. 0000 4.0000 3.9300
1, 215. 00 1, 944. 00 972. 00 954. 99
29 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
238. 0000 L.F. 10. 0000 7.0000 4.0000 3.9300
2,380. 00 1, 666. 00 952. 00 935. 34
30 TEMPORARY | MPACT ATTENUATOR
8. 0000 EACH 5, 000. 0000 2, 500. 0000 4, 000. 0000 5, 632. 0000
40, 000. 00 20, 000. 00 32, 000. 00 45, 056. 00
31 REPAIR | MPACT ATTENUATOR
EST.
9, 600. 00 9, 600. 00 9, 600. 00 9, 600. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 15/ 2001
Bl D TABULATI ON REPORT * * * TI VE: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGON NO : 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
HY . SR 005,518,900 e 4TH BIDDER ------- -=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : fﬂRLISTQEB gg %BSR 00c W LDER CONSTRUCTI ON COVPAN) MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON, | NC.
SEI'SM C RETROFI T 1525 E MARI NE VI EW DR 20210 142ND AVE NE 7400 THIRD AVE S
00A063 REVI SED 10/ 15/ 2001 98072
PROJECT - BH 0053(885) EVERETT WA 982011927 WOODI NVI LLE WA 98072133( SEATTLE WA 981084143
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 RESETTI NG | MPACT ATTENUATOR
2.0000 EACH 800. 0000 2, 500. 0000 500. 0000 860. 7100
1, 600. 00 5, 000. 00 1, 000. 00 1,721.42
33 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 5, 000. 0000 2, 000. 0000 4, 000. 0000 2, 656. 5000
10, 000. 00 4, 000. 00 8, 000. 00 5,313. 00
34 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
50. 0000 HR 35. 0000 60. 0000 40. 0000 51. 0000
1, 750. 00 3, 000. 00 2, 000. 00 2, 550. 00
35 PAINT LINE
1934. 0000 L.F. 0. 2000 1. 0000 0. 8000 0. 8500
386. 80 1, 934. 00 1, 547. 20 1, 643. 90
36 RAI SED PAVEMENT MARKER TYPE 1
1.1700 HUND 200. 0000 650. 0000 650. 0000 1, 275.1200
234.00 760. 50 760. 50 1,491. 89
37 RAI SED PAVEMENT MARKER TYPE 2
0. 3300 HUND 600. 0000 1, 200. 0000 1, 150. 0000 23. 3800
198. 00 396. 00 379.50 7.72
38 TEMPORARY PAVEMENT MARKI NG
3117. 0000 L.F. 0. 3000 1. 5000 1. 2000 3.7200
935. 10 4, 675.50 3, 740. 40 11, 595. 24
39 SEQUENTI AL ARROW SI GN
780. 0000 HR 5. 0000 6. 0000 2. 0000 4. 2500
3, 900. 00 4, 680. 00 1, 560. 00 3, 315. 00
40 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 4, 000. 0000 2, 000. 0000 2, 000. 0000 3,188. 0000
4, 000. 00 2, 000. 00 2, 000. 00 3,188.00
41 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
20. 0000 HR 5. 0000 15. 0000 15. 0000 10. 6300
100. 00 300. 00 300. 00 212. 60
42 TYPE Il BARRI CADE
2.0000 EACH 200. 0000 200. 0000 300. 0000 79. 7000
400. 00 400. 00 600. 00 159. 40



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 15/ 2001

* % *  BI D TABULATI ON REPORT * * * TI VE: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGON NO : 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
W . SR 005,518 900 o meeees 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE SR 5 AND SR 518 W LDER CONSTRUCTI ON COMPANY MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON, | NC.

M LI TARY RD TO SR 90C
SEI SM C RETROFI T
00A063 REVI SED 10/ 15/ 2001

1525 E MARI NE VI EW DR 20210 142ND AVE NE
98072

EVERETT WA 982011927 WOODI NVI LLE WA 98072133( SEATTLE WA 981084143

7400 THI RD AVE S

PROJECT . BH 0053(885)
COUNTY(S) : KING

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
10, 860. 00 6, 700. 00 5, 000. 00 7,746. 35
44 TRAFFI C CONTROL LABOR
1950. 0000 HR 35. 0000 35. 0000 35. 0000 38. 2500
68, 250. 00 68, 250. 00 68, 250. 00 74,587.50
45 TRAFFI C CONTROL VEHI CLE
65. 0000 DAY 50. 0000 60. 0000 30. 0000 85. 0100
3, 250. 00 3, 900. 00 1, 950. 00 5,525. 65
46 TRAFFI C CONTROL SUPERVI SOR
650. 0000 HR 40. 0000 40. 0000 35. 0000 41. 4400
26, 000. 00 26, 000. 00 22, 750. 00 26, 936. 00
47 CONSTRUCTI ON SI GNS CLASS A
907. 5000 S. F. 15. 0000 15. 0000 20. 0000 14.8800
13, 612. 50 13, 612. 50 18, 150. 00 13, 503. 60
OTHER | TEMS
48 CONC. SLOPE PROTECTI ON
17. 0000 S.Y. 50. 0000 180. 0000 70. 0000 886. 6600
850. 00 3, 060. 00 1, 190. 00 15, 073. 22
49 ROADSI DE CLEANUP
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
50 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
51 M NOR CHANGE
CALC
-5.00 -5.00 -5.00 -5.00
52 SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 500. 00 500. 00 701. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 15/ 2001

* % *  BI D TABULATI ON REPORT * * * TI VE: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGON NO : 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
W . SR 005,518 900 o meeees 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE SR 5 AND SR 518 W LDER CONSTRUCTI ON COMPANY MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON, | NC.

M LITARY RD TO SR 90C 1525 E MARI NE VI EW DR 20210 142ND AVE NE 7400 THIRD AVE S

SEI SM C RETROFI T

00A063 REVI SED 10/ 15/ 2001 98072
PROJECT . BH 0053(885) EVERETT WA 982011927 WOODI NVI LLE WA 98072133( SEATTLE WA 981084143
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
53 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
40, 000. 00 62, 000. 00 30, 000. 00 6, 197. 00

CONTRACT TOTAL $760, 624. 80 $692, 000. 00 $694, 694. 60 $741, 370. 97



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 10/ 15/ 2001

TI ME: 09: 11

PS&E JOB NO: 00A063
CONTRACT NO: 006245

VERSI ON NO : 2

HWY : SR 005, 518, 900

TITLE : SR 5 AND SR 518
M LI TARY RD TO SR 90C
SEI SM C RETROFI T
00A063 REVI SED 10/ 15/ 2001

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0880

BI DS OPENED ON : Oct 31 2001
AWARDED ON : Nov 5 2001

------- 7TH BIDDER - ------

DI AMACO | NC
40 LAKE BELLEVUE DR STE 100

PROJECT . BH 0053(885) BELLEVUE WA 980052480
COUNTY(S) : KI NG CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
65, 511. 00 85, 000. 00
2 REMOVI NG CEMENT CONC. PAVEMENT
94. 0000 S. Y. 15. 0000 30. 0000
1, 410. 00 2,820.00
3  REMOVI NG GUARDRAI L
225. 0000 L. F. 10. 0000 10. 0000
2, 250. 00 2, 250. 00
4 REMOVI NG GUARDRAI L ANCHOR
3.0000 EACH 150. 0000 250. 0000
450. 00 750. 00
5 REMOVI NG PAI NT LI NE
2314. 0000 L. F. 0. 1000 3.0000
231. 40 6, 942. 00
6 REMOVI NG RAlI SED PAVEMENT MARKER
1. 5500 HUND 200. 0000 1, 000. 0000
310. 00 1, 550. 00
STRUCTURE
7  COLUWN JACKETI NG BRI DGE NO. 5/515
L.S.
100, 000. 00 115, 000. 00
8  COLUMN JACKETI NG BRI DGE NO. 518/ 22
L.S.
85, 000. 00 115, 000. 00
9  COLUMN JACKETI NG BRI DGE NO. 900/ 12W
L.S.
90, 000. 00 115, 000. 00
10 COLUWMN JACKETI NG BRI DGE NO. 900/ 13W
L.S.
95, 000. 00 115, 000. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 15/ 2001

* * * Bl D TABULATI ON REPORT * * * TI ME: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REG ON NO 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900  Tommere /TH BIDDER  -------
TI TLE : SR 5 AND SR 518 DI AMACO | NC

M LI TARY RD TO SR 90C
SEI SM C RETROFI T
00A063 REVI SED 10/ 15/ 2001

40 LAKE BELLEVUE DR STE 100

PROJECT . BH 0053(885) BELLEVUE WA 980052480
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
11 CRUSHED SURFACI NG BASE COURSE
16. 0000 C.Y. 40. 0000 -660. 0000
640. 00 - 10, 560. 00

CEMENT CONCRETE PAVEMENT
12 CEMENT CONC. PAVEMENT

20. 0000 CY. 250. 0000 1, 000. 0000
5, 000. 00 20, 000. 00
13 FAST CURI NG CONCRETE PAVEMENT
74.0000 CY. 500. 0000 1, 200. 0000
37,000. 00 88, 800. 00
14 EPOXY- COATED TIE BAR WTH DRI LL HOLE
50. 0000 EACH 30. 0000 20. 0000
1, 500. 00 1, 000. 00
15 EPOXY- COATED DOVWEL BAR W TH DRI LL HOLE
72.0000 EACH 50. 0000 20. 0000
3, 600. 00 1, 440. 00

ASPHALT CONCRETE PAVEMENI
16 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
24.0000 TON 60. 0000 150. 0000
1, 440. 00 3, 600. 00
EROSI ON CONTROL AND PLANTI NG
17 ESC LEAD

40. 0000 DAY 80. 0000 1. 0000
3, 200. 00 40. 00

18 SEEDI NG AND FERTI LI ZI NG BY HAND
92. 0000 S. Y. 5. 0000 4.0000
460. 00 368. 00

19 | NLET PROTECTI ON

7.0000 EACH 100. 0000 150. 0000
700. 00 1, 050. 00

20 SILT FENCE
35. 0000 L. F. 5. 0000 5. 0000
175. 00 175. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 15/ 2001
- * % *  BI D TABULATI ON REPORT * * * TI ME: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900  Tommere /TH BIDDER  -------
TI TLE : I%/IR 5 AND SR 5(1383 00c DI AMACO | NC
LI TARY RD TO SR
SEISM C RETROEI T 40 LAKE BELLEVUE DR STE 100
00A063 REVI SED 10/ 15/ 2001
PROJECT . BH 0053(885) BELLEVUE WA 980052480
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
21 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00
TRAFFI C
22 BEAM GUARDRAI L TYPE 1
230. 0000 L. F. 13. 0000 25. 0000
2,990. 00 5, 750. 00
23 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
1. 0000 EACH 1, 300. 0000 500. 0000
1, 300. 00 500. 00
24 BEAM GUARDRAI L NON- FLARED TERM NAL
2. 0000 EACH 1, 950. 0000 500. 0000
3,900. 00 1, 000. 00
25 BEAM GUARDRAI L ANCHOR TYPE 4
1. 0000 EACH 450. 0000 500. 0000
450. 00 500. 00
26 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
263. 0000 L. F. 7.0000 20. 0000
1, 841. 00 5, 260. 00
27 TEMPORARY CONC. BARRI ER
775. 0000 L. F. 10. 0000 15. 0000
7,750. 00 11, 625. 00
28  RESETTI NG TEMPORARY CONC. BARRI ER
243. 0000 L. F. 5.0000 10. 0000
1, 215. 00 2, 430. 00
29 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
238. 0000 L. F. 10. 0000 18. 0000
2,380. 00 4,284.00
30 TEMPORARY | MPACT ATTENUATOR
8. 0000 EACH 5, 000. 0000 5, 000. 0000
40, 000. 00 40, 000. 00
31 REPAIR | MPACT ATTENUATOR
EST.
9, 600. 00 9, 600. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 15/ 2001

* * * Bl D TABULATI ON REPORT * * * TI ME: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REG ON NO 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900  Tommere /TH BIDDER  -------
TI TLE : SR 5 AND SR 518 DI AMACO | NC

M LI TARY RD TO SR 90C
SEI SM C RETROFI T
00A063 REVI SED 10/ 15/ 2001

40 LAKE BELLEVUE DR STE 100

PROJECT . BH 0053(885) BELLEVUE WA 980052480
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 RESETTI NG | MPACT ATTENUATOR
2. 0000 EACH 800. 0000 2, 000. 0000
1, 600. 00 4,000. 00
33 TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 5, 000. 0000 5, 000. 0000
10, 000. 00 10, 000. 00
34 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
50. 0000 HR 35. 0000 10. 0000
1, 750. 00 500. 00
35 PAINT LINE
1934. 0000 L. F. 0. 2000 2. 0000
386. 80 3, 868. 00
36 RAI SED PAVEMENT MARKER TYPE 1
1. 1700 HUND 200. 0000 1, 300. 0000
234. 00 1, 521. 00
37 RAI SED PAVEMENT MARKER TYPE 2
0. 3300 HUND 600. 0000 2, 500. 0000
198. 00 825. 00
38 TEMPORARY PAVEMENT MARKI NG
3117. 0000 L. F. 0. 3000 3.0000
935. 10 9, 351. 00
39 SEQUENTI AL ARROW S| GN
780. 0000 HR 5.0000 5.0000
3,900. 00 3,900. 00
40 PORTABLE CHANGEABLE MESSAGE S| GN
1. 0000 EACH 4, 000. 0000 2, 000. 0000
4,000. 00 2, 000. 00
41 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
20. 0000 HR 5.0000 15. 0000
100. 00 300. 00
42 TYPE |11 BARRI CADE
2. 0000 EACH 200. 0000 200. 0000

400. 00 400. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 15/ 2001

* * * Bl D TABULATI ON REPORT * * * TI ME: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REG ON NO 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900  Tommere /TH BIDDER  -------
TI TLE : SR 5 AND SR 518 DI AMACO | NC

M LI TARY RD TO SR 90C
SEI SM C RETROFI T
00A063 REVI SED 10/ 15/ 2001

40 LAKE BELLEVUE DR STE 100

PROJECT . BH 0053(885) BELLEVUE WA 980052480
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
10, 860. 00 5, 000. 00
44 TRAFFI C CONTROL LABOR
1950. 0000 HR 35. 0000 35. 0000
68, 250. 00 68, 250. 00
45 TRAFFI C CONTROL VEHI CLE
65. 0000 DAY 50. 0000 10. 0000
3, 250. 00 650. 00
46 TRAFFI C CONTROL SUPERVI SOR
650. 0000 HR 40. 0000 1. 0000
26, 000. 00 650. 00
47 CONSTRUCTI ON SI GNS CLASS A
907. 5000 S. F. 15. 0000 10. 0000
13, 612. 50 9, 075. 00
OTHER | TEMS
48 CONC. SLOPE PROTECTI ON
17. 0000 S. Y. 50. 0000 100. 0000
850. 00 1, 700. 00
49 ROADSI DE CLEANUP
EST.
2, 000. 00 2, 000. 00
50 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00
51 M NOR CHANGE
CALC
-5.00 -5.00
52 SPILL PREVENTI ON PLAN
L.S.

1, 000. 00 500. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 10/ 15/ 2001
* * * Bl D TABULATI ON REPORT * * *

TI ME: 09: 11
PS&E JOB NO: 00A063 REVI SION NO : 1 BI DS OPENED ON : Oct 31 2001
CONTRACT NO: 006245 REGION NO : 1 AWARDED ON : Nov 5 2001
VERSI ON NO : 2 WORK ORDER# : XL0880
HWY : SR 005,518,900  Tommere /TH BIDDER  -------
TI TLE : I?/IR 5 AND SR 5(1383 00c DI AMACO | NC
LI TARY RD TO SR

SEISM C RETROEI T 40 LAKE BELLEVUE DR STE 100

00A063 REVI SED 10/ 15/ 2001
PROJECT . BH 0053(885) BELLEVUE WA 980052480
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100065

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
53 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
40, 000. 00 5, 000. 00

CONTRACT TOTAL $760, 624. 80 $881, 659. 00



